| NO. | DESCRIPTION  | UNIT | QTY.        | UNIT PRICE   | AMOUNT       | UNIT<br>PRICE | AMOUNT               | UNIT                   | AMOUNT                     | UNIT               | AMOUNT                     | UNIT                     | TAYOMA                   |     |
|-----|--|------|-------------|--------------|--------------|---------------|----------------------|------------------------|----------------------------|--------------------|----------------------------|--------------------------|--------------------------|-----|
| 1   | Mobilization   | LS.  | 1           | \$111,638,80 | \$111,638.80 | \$150,000.00  | DOLLARS              | PRICE                  | DOLLARS                    | PRICE              | DOLLARS                    | PRICE                    | DOLLARS                  |     |
| 2   | Mobilization - East Wenalchee Water District   | LS   | <del></del> | \$21,696.60  | \$21,696.60  | \$5,000.00    | \$150,000.00         | \$200,000.00           | \$200,000.00               | \$78,000.00        | \$78,000.00                | \$172,000.00             | \$172,000.00             | ·   |
| 3   | Mobilization - Dougles County Sewer District   | LS.  | -           | \$720.00     | \$720.00     | \$100.00      | \$5,000.00           | \$7,500.00             | \$7,500.00                 | \$400.00           | \$400.00                   | \$7,500.00               | \$7,500.00               |     |
| 4   | Mobilization - Verizon   | L.S. | <del></del> | \$480.00     | \$480.00     | \$100.00      | \$100.00<br>\$100.00 | \$250.00               | \$250.00                   | \$200.00           | \$200.00                   | \$250.00                 | \$250.00                 |     |
| 5   | Clearing and Grubbing  | ACRE | 3           | \$2,000.00   | \$6,000.00   | \$1,500.00    | \$4,500.00           | \$250.00<br>\$6,000.00 | \$250.00                   | \$200.00           | \$200.00                   | \$250,00                 | \$250.00                 |     |
| 6   | Removing Drainage Structure  | EA   | 20          | \$300.00     | \$6,000.00   | \$350.00      | \$7,000.00           | \$350.00               | \$16,000.00                | \$8,000.00         | \$24,000.00                | \$6,000.00               | \$18,000.00              |     |
| 7   | Sawcutting Existing Pavement   | L.F. | 2,683       | \$2.50       | \$6,707.50   | \$0.85        | \$2,280.55           | \$350.00               | \$7,000.00<br>\$2,951.30   | \$250.00           | \$5,000.00                 | \$350.00                 | \$7,000.00               |     |
| 8   | Roadway Excavation Incl. Haul  | C.Y. | 14,695      | \$4.60       | \$66,127.50  | \$8.50        | \$124,907.50         | \$10.00                |                            | \$1.00             | \$2,683.00                 | \$10.00                  | \$26,830.00              |     |
| 9   | Common Borrow Incl. Haul   | C.Y. | 1,115       | \$8.00       | \$8,920.00   | \$10.00       | \$11,150.00          | \$10.00                | \$146,950.00               | \$12.00            | \$176,340.00               | \$10.25                  | \$150,623.75             |     |
| 10  | Embankment Compaction  | C.Y. | 10,340      | \$1.50       | \$15,510.00  | \$1.00        | \$10,340.00          | \$2.00                 | \$11,850.00                | \$7.00             | \$7,805.00                 | \$10.00                  | \$11,150.00              |     |
| 11  | Concrete Inlet   | EA   | 23          | \$625.00     | \$14,375.00  | \$730.00      | \$16,790.00          | \$500.00               | \$20,680.00<br>\$11,500.00 | \$5.00<br>\$850.00 | \$51,700.00                | \$2.00                   | \$20,680.00              |     |
| 12  | Precast Concrete Drywell   | EA   | 11          | \$4,500.00   | \$49,500.00  | \$3,800.00    | \$41,500.00          | \$5,000.00             | \$55,000.00                | \$5,000.00         | \$19,550.00                | \$500.00                 | \$11,500.00              |     |
| 13  | Plain St. Culv. Pipe 0.064 In. Th. 18 In. Diam.  | LF.  | 40          | \$30.00      | \$1,200.00   | \$29.00       | \$1,160.00           | \$40.00                | \$1,600.00                 | \$5,000.00         | \$55,000.00                | \$5,000.00               | \$55,000.00              |     |
| 14  | Catch Basin Type 2 Flow Restrictor-Oil Separator   | EA.  | 11          | \$3,500.00   | \$38,500.00  | \$2,600.00    | \$28,600.00          | \$2,800.00             | \$30,800.00                | \$2,500.00         | \$1,600.00                 | \$40.00                  | \$1,600.00               |     |
| 15  | Catch Basin Type 2 46 In. Diam.  | EA.  | 13          | \$2,100.00   | \$27,300.00  | \$1,500.00    | \$19,500.00          | \$1,500.00             | \$19,500.00                | \$2,000.00         | \$27,500.00                | \$2,800.00               | \$30,800.00              | ·   |
| 16  | Plain Cond. Storm Sewer Pipe 12 In. Diam.  | LF.  | 2,789       | \$17.00      | \$47,413.00  | \$25.00       | \$69,725.00          | \$30.00                | \$83,670.00                | \$2,000.00         | \$26,000.00                | \$1,500.00               | \$19,500.00              |     |
| 17  | Cl. IV Reinf. Conc. Storm Sewer Pipe 12 In. Diam.  | LF.  | 1,284       | \$22.00      | \$28,248.00  | \$30.00       | \$38,520.00          | \$38.00                | \$48,792.00                | \$32.00            | \$83,670.00                | \$30.00                  | \$83,670.00              |     |
| 18  | Gate Valve 4 in.   | EA.  | 1           | \$600.00     | \$600.00     | \$450.00      | \$450.00             | \$650.00               | \$650.00                   | \$500.00           | \$41,088.00                | \$38.00                  | \$48,792.00              |     |
| 19  | Gate Valve 8 In.   | EA.  | 5           | \$750.00     | \$3,750.00   | \$820.00      | \$4,100.00           | \$1,000.00             | \$5,000.00                 | \$750.00           | \$500.00<br>\$3,750.00     | \$650.00                 | \$650.00                 |     |
| 20  | Gate Valve 12 In.  | EA.  | 12          | \$1,500.00   | \$18,000.00  | \$1,400.00    | \$16,800.00          | \$1,500.00             | \$18,000.00                | \$1,250.00         | \$3,750.00<br>\$15,000.00  | \$1,000.00               | \$5,000.00               |     |
| 21  | Hydrant Assembly   | EA.  | 6           | \$3,500.00   | \$21,000.00  | \$3,500.00    | \$21,000.00          | \$3,500.00             | \$21,000.00                | \$2,750.00         |                            | \$1,500.00               | \$18,000.00              |     |
| 22  | Service Connection 1 In. and Smaller Diam.   | EA.  | 19          | \$1,500.00   | \$28,500,00  | \$850.00      | \$16,150.00          | \$1,500.00             | \$28,500.00                | \$1,100.00         | \$16,500.00<br>\$20,900.00 | \$3,500.00               | \$21,000.00              |     |
| 23  | Double Service Connection  | EA.  | 3           | \$1,800,00   | \$5,400.00   | \$1,100.00    | \$3,300.00           | \$1,800.00             | \$5,400.00                 | \$1,300.00         | \$3,900.00                 | \$1,500.00               | \$28,500.00              |     |
| 24  | Spare Service Connection   | EA.  | 4           | \$900.00     | \$3,600.00   | \$650.00      | \$2,600.00           | \$1,200.00             | \$4,800.00                 | \$1,100.00         | \$4,400,00                 | \$1,600.00<br>\$1,200.00 | \$5,400.00               |     |
| 25  | Reconnect Existing Service Box   | EA.  | 2           | \$750.00     | \$1,500.00   | \$800.00      | \$1,600.00           | \$800.00               | \$1,500.00                 | \$1,100.00         | \$2,200.00                 | \$1,200.00               | \$4,800.00               |     |
| 26  | Ductile Iron Pipe for Water Main 6 In. Diam.   | L.F. | 171         | \$50.00      | \$8,550.00   | \$23.00       | \$3,933.00           | \$25.00                | \$4,275.00                 | \$31.00            | \$5,301.00                 | \$25.00                  | \$1,600.00               |     |
| 27  | Ductile Iron Pipe for Water Main 8 tn. Diam.   | t.F. | 172         | \$55.00      | \$9,460.001  | \$32.00       | \$5,504,00           | \$30.00                | \$5,160.00                 | \$45.00            | \$7,740,00                 | \$30.00                  | \$4,275.00<br>\$5,160.00 |     |
| 28  | Ductile Iron Pipe for Water Main 12 In. Diam.  | LF.  | 5,100       | \$45.00      | \$229,500.00 | \$37.00       | \$188,700.00         | \$35.00                | \$178,500.00               | \$36.00            | \$183,600.00               |                          |                          |     |
| 29  | Connection to Existing System - Kentucky Ave.  | L.S. | 1           | \$2,500.00   | \$2,500.00   | \$1,700.00    | \$1,700.00           | \$2,500.00             | \$2,500.00                 | \$1,105.00         | \$1,105.00                 | \$35.00<br>\$2,500.09    | \$178,500.00             |     |
| 30  | Connection to Existing System - S. Lee Ct.   | L.S. | 1           | \$3,000.00   | \$3,000.00   | \$1,500.00    | \$1,500.00           | \$1,500.00             | \$1,500.00                 | \$1,200.00         | \$1,200.00                 | \$1,500.00               | \$2,500.00               |     |
| 31  | Connection to Existing System - Sta. 37+65   | L.S. | ſ           | \$3,000,00   | \$3,000.00   | \$1,300.00    | \$1,300.00           | \$1,000.00             | \$1,000.00                 | \$1,200.00         | \$1,200.00                 | \$1,000.00               | \$1,500.00               |     |
| 32  | Connection to Existing System - N. Lyle  | L.S. | 1           | \$1,500.00   | \$1,500.00   | \$1,200.00    | \$1,200.00           | \$1,000.00             | \$1,000.00                 | \$1,000.00         | \$1,000.00                 | \$1,000.00               | \$1,000.00               |     |
| 33  | Connection to Existing System - Mandolin   | L.S. | 1           | \$5,000.00   | \$5,000.00   | \$1,100.00    | \$1,100.00           | \$1,500.00             | \$1,500.00                 | \$1,200.00         | \$1,200.00                 | \$1,500.00               | \$1,000.00               | . ! |
| 34  | Connection to Existing System - N. Mary  | LS   | 1           | \$2,000.00   | \$2,000.00   | \$1,700.00    | \$1,700.00           | \$1,000.00             | \$1,000.00                 | \$1,200.00         | \$1,200.00                 | \$1,000.00               | \$1,500.00<br>\$1,000.00 |     |
| 35  | Connection to Existing System - N. Nevada  | L.S. | 1           | \$2,500.00   | \$2,500.00   | \$1,400.00    | \$1,400.00           | \$1,000.00             | \$1,000.00                 | \$1,300.00         | \$1,300.00                 | \$1,000.00               | \$1,000.00               |     |
| 36  | Connection to Existing System - N. Nile  | LS.  | 1           | \$2,500.00   | \$2,500.00   | \$2,900.00    | \$2,900.00           | \$1,700.00             | \$1,700.00                 | \$1,000.00         | \$1,000.00                 | \$1,700.00               | \$1,700.00               |     |
| 37  | Abandonment of Terminated Water Facilities   | L.S. | 1           | \$3,000.00   | \$3,000.00   | \$4,500.00    | \$4,500.00           | \$500.00               | \$500.00                   | \$2,000.00         | \$2,000.00                 | \$500.00                 | \$500.00                 |     |
| 38  | As-Built Drawings  | LS.  | 1           | \$3,000.00   | \$3,000.00   | \$100,00      | \$100.00             | \$1,500.00             | \$1,500.00                 | \$1,200.00         | \$1,200.00                 | \$1,500.00               | \$1,500.00               |     |
|     | Shoring or Extra Excavation  | L.S. | 1           | \$1,000.00   | \$1,000.00   | \$3,000.00    | \$3,000.00           | \$5,000.00             | \$5,000.00                 | \$10,000.00        | \$10,000.00                | \$5,000.00               | \$5,000.00               |     |
|     | Crushed Surfacing Top Course   | TON  | 15,750      | \$8.00       | \$126,000.00 | \$12.00       | \$189,000.00         | \$9.50                 | \$149,625.00               | \$12.00            | \$189,000.00               | \$9.10                   | \$143,325.00             |     |
|     | Anti-Stripping Additive  | EST. | 1           | \$1.00       | \$1.00       | \$1.00        | \$1.00               | \$1.00                 | \$1.00                     | \$1.00             | \$1.00                     | \$1.00                   | \$1.00                   |     |
|     | HMA Cl. 1/2 in. PG 70-28   | TON  | 8,600       | \$33.00      | \$283,800.00 | \$36.00       | \$309,600.00         | \$38.00                | \$326,800.00               | \$38.00            | \$326,800.00               | \$36.35                  | \$312,610.00             |     |
|     | Job Mix Compliance Price Adjustment  | DOL. | 1           | \$8,514.00   | \$8,514.00   | \$8,514.00    | \$8,514.00           | \$8,514.00             | \$8,514.00                 | \$8,514.00         | \$8,514.00                 | \$8,514.00               | \$8,514.00               |     |
|     | Compaction Price Adjustment  | DOL. | 1           | \$5,676.00   | \$5,676.00   | \$5,676.00    | \$5,676.00           | \$5,676.00             | \$5,676.00                 | \$5,676.00         | \$5,676.00                 | \$5,676.00               | \$5,676.00               | •   |
| 45  | HMA Sidewalk Ramp  | EA.  | 15          | \$500.00     | \$7,500.00   | \$375.00      | \$5,625.00           | \$250.00               | \$3,750.00                 | \$300.00           | \$4,500.00                 | \$100.46                 | \$1,506.90               |     |
| 45  | Seeding and Mulching   | ACRE | 2           | \$1,500.00   | \$3,000.00   | \$1,100.00    | \$2,200.00           | \$2,000.00             | \$4,000.00                 | \$4,500.00         | \$9,000.00                 | \$999.00                 | \$1,998,00               |     |
| 41  | 47 Erosion/Water Pollution Control EST. 1 \$1.00 \$1.00 \$1.00 \$1.00 \$1.00 \$1.00 \$1.00 \$1.00 \$1.00 \$1.00 \$1.00 |      |             |              |              |               |                      |                        |                            |                    |                            |                          |                          |     |
|     |  |      |             |              |              |               |                      |                        |                            |                    |                            |                          |                          |     |
|     |  |      |             |              |              |               |                      |                        |                            |                    |                            |                          |                          |     |
|     |  |      |             |              |              |               |                      |                        |                            |                    |                            |                          | •                        | 2   |

| NO.  | DECOMPTON                                   |      |          |              |                 | UNIT         | AMOUNT         | UNIT         | AMOUNT         | UNIT          | AMOUNT         | UNIT                 | AMOUNT                     |
|------|---|------|----------|--------------|-----------------|--------------|----------------|--------------|----------------|---------------|----------------|----------------------|----------------------------|
|      | DESCRIPTION                                 | UNIT | QTY.     | UNIT PRICE   | AMOUNT          | PRICE        | DOLLARS        | PRICE        | DOLLARS        | PRICE         | DOLLARS        | PRICE                | DOLLARS                    |
|      | Cement Conc. Traffic Curb and Gutter        | LF.  | 10,506   | \$7.00       | \$73,542.00     | \$8.00       | \$84,048.00    | \$8.00       | \$84,048.00    | \$8.50        | \$89,301.00    | \$8,50               | \$89,301.00                |
| 50   | Extruded Curb                               | L.F. | 52       | \$25.00      | \$1,300.00      | \$18.00      | \$936.00       | \$12.00      | \$624.00       | \$19.00       | \$988.00       | \$10.00              | \$520.00                   |
|      | Temporary Pavement Marking                  | L.F. | 31,620   | \$0.05       | \$1,581.00      | \$0.12       | \$3,794.40     | \$0.10       | \$3,162.00     | \$0.20        | \$6,324.00     | \$0.09               | \$2,845.80                 |
|      | Flaggers and Spotters                       | HR.  | 3,250    | \$33.00      | \$107,250.00    | \$30.00      | \$97,500.00    | \$28.00      | \$91,000.00    | \$36.00       | \$117,000,00   | \$36,50              | \$118,625.00               |
|      | Other Traffic Control Labor                 | HR.  | 1,000    | \$35.00      | \$35,000.00     | \$30.00      | \$30,000.00    | \$28.00      | \$28,060.00    | \$36.00       | \$36,000.00    | \$36.50              | \$36,500.00                |
|      | Traffic Control Supervisor                  | LS.  | 11       | \$40,000.00  | \$40,000.00     | \$15,000.00  | \$15,000.00    | \$15,000.00  | \$15,000.00    | \$5,000.00    | \$5,000,00     | \$35,000.00          | \$35,000.00                |
|      | Construction Signs Class A                  | S.F. | 230      | \$7.50       | \$1,725.00      | \$16.00      | \$3,680.00     | \$10.00      | \$2,300.00     | \$10.00       | \$2,300.00     | \$5.00               | \$1,150.00                 |
| 55   | Traffic Signal/Illumination System Complete | L.S. | 1        | \$145,000.00 | \$145,000.00    | \$120,000.00 | \$120,000.00   | \$120,000.00 | \$120,000.00   | \$120,000.00  | \$120,000.00   | \$114,500.00         | \$114,500.00               |
| 56   | Remove and Reset Monument Case and Cover    | EA   | 6        | \$500.00     | \$3,000.00      | \$300.00     | \$1,800.00     | \$250.00     | \$1,500.00     | \$350.00      | \$2,100.00     | \$300.00             | \$1,800.00                 |
| - 57 | Cement Conc. Sidewalk                       | S.Y. | 4,695    | \$15.00      | \$70,425.00     | \$22.00      | \$103,290.00   | \$21.00      | \$98,595.00    | \$26.00       | \$122,070.00   | \$20.50              | \$96,247.50                |
| 58   | Integrated Sidewalk and Retaining Wall      | S.Y. | 62       | \$60.00      | \$3,720.00      | \$85.00      | \$5,270.00     | \$150.00     | \$9,300.00     | \$110.00      | \$6,820.00     | \$47.00              | \$2,914.00                 |
|      | Thickened Edge Sidewalk                     | S.Y. | 233      | \$45.00      | \$10,485.00     | \$37.00      | \$8,621.00     | \$70.00      | \$16,310,00    | \$45.00       | \$10,485.00    | \$28.00              | \$6,524.00                 |
| 60   | Cement Conc. Driveway Entrance Type 1A      | S.Y. | 142      | \$35.00      | \$4,970.00      | \$32.00      | \$4,544.00     | \$42.00      | \$5,964.00     | \$90.00       | \$12,780.00    | \$28.00              | \$3,976.00                 |
| 61   | Cement Conc. Driveway Entrance Type 1B      | S.Y. | 81       | \$40.00      | \$3,240.00      | \$32.00      | \$2,592.00     | \$42.00      | \$3,402.00     | \$50.00       | \$4,050.00     | \$28.00              | \$2,268.00                 |
| 62   | Cement Conc. Driveway Entrance Type 2A      | S.Y. | 846      | \$45.00      | \$38,070.00     | \$37.00      | \$31,302.00    | \$42.00      | \$35,532.00    | \$50.00       | \$42,300.00    | \$28.50              | \$24,111.00                |
| 63   | Cement Conc. Sidewalk Ramp Type 2A          | EA.  | 15       | \$1,000.00   | \$15,000.00     | \$500.00     | \$7,500.00     | \$800.00     | \$12,000,00    | \$700,00      | \$10,500,00    | \$500.00             |                            |
|      | Chain Link Security Fence                   | LF.  | 470      | \$15.00      | \$7,050.00      | \$13,00      | \$6,110.00     | \$12.00      | \$5,640,00     | \$28.00       | \$13,160.00    | \$11.30              | \$7,500.00                 |
|      | Gravity Block Wall                          | S.F. | 12,172   | \$19.00      | \$231,268.00    | \$21,00      | \$255,612.00   | \$20.00      | \$243,440.00   | \$20.00       | \$243,440.00   | \$25,00              | \$5,311.00<br>\$304,300,00 |
| 66   | Remove, Replace and Paint Fence             | L.S. | 1        | \$1,000.00   | \$1,000,001     | \$800.00     | \$800.00       | \$1,000.00   | \$1,000.00     | \$1,000.00    | \$1,000.00     | \$2,000.00           |                            |
| 67   | Adjust Irrigation Manhole                   | ΕA   | 1        | \$1,000.00   | \$1,000.00      | \$250.00     | \$250.00       | \$350.00     | \$350.00       | \$250.00      | \$1,000.00     | \$350.00             | \$2,000.00                 |
|      | Adjust Sanitary Sewer Manhole               | EA.  | 20       | \$600.00     | \$12,000.00     | \$250.00     | \$5,000.00     | \$350.00     | \$7,000.00     | \$350.00      | \$7,000.00     | \$350.00             | \$350.00                   |
|      | Adjust Telephane Menhole                    | EA.  | 10       | \$800.00     | \$8,000.00      | \$275.00     | \$2,750,00     | \$400.00     | \$4,000.00     | \$200.00      | \$2,000.00     | \$400.00             | \$7,000.00                 |
|      | Adjust Valve Box                            | EA.  | 11       | \$250.00     | \$2,750.00      | \$75.00      | \$825.00       | \$175.00     | \$1,925.00     | \$175,00      | \$1,925.00     | \$400.00<br>\$175.00 | \$4,000.00                 |
|      | Pedestrian Barrier Rail                     | LF,  | 1,386    | \$30.00      | \$41,580.00     | \$85.00      | \$117,810.00   | \$75.00      | \$103,950.00   | \$70.00       | \$97,020.00    |                      | \$1,925.00                 |
| 72   | Force Account                               | EST. | 1.       | \$1.00       | \$1.00          | \$1.00       | \$1.00         | \$1,00       | \$1.00         | \$1.00        | \$97,020.00    | \$82.70              | \$114,622.20               |
| 73   | Trimming and Cleanup                        | LS.  | 1        | \$5,000.00   | \$5,000.00      | \$10,000,00  | \$10,000.00    | \$5,000.00   | \$5,000.00     | \$10,000.00   |                | \$1.00               | \$1.00                     |
|      | SPCC Plan                                   | L.S. | 1        | \$1,000.00   | \$1,000,001     | \$500.00     | \$500.00       | \$500.00     | \$5,000.00     | \$1,500.00    | \$10,000.00    | \$2,500.00           | \$2,500.00                 |
| 75   | Mailbox Support Type 1                      | EA.  | 13       | \$180.00     | \$2,340.00      | \$375.00     | \$4,875.00     | \$175.00     | \$2,275.00     | \$1,500.00    | \$1,500.00     | \$500.00             | \$500.00                   |
|      |   |      |          |              | 42,0.00         | 40.0.00      | Ψη,010,00      | \$113,00     | \$2,210.UU     | <b>≱</b> ∠₩.₩ | \$2,600,00     | \$175.00             | \$2,275.00                 |
|      | TOTAL                                       |      | <u>-</u> |              | \$2,110,985.40  |              | \$2,261,037.45 |              | 63 3E6 000:00  |               | 40.000.000.00  |                      |                            |
|      |   |      |          | L            | Awi a salangwan | LESS MOB     |                | L            | \$2,356,863,30 | · L           | \$2,398,338.00 | L                    | \$2,418,429.15             |
|      |   |      |          |              |                 | rego Mana    | \$2,111,037.45 |              |                |               |                |                      |                            |
|      |   |      | •        |              |                 |              |                |              | *.             |               |                |                      |                            |

| NO.           | Desaminario  |      |        | UNIT         |              | UNIT         | AMOUNT              | UNIT  | AMOUNT  | UNIT                                  | AMOUNT   | UNIT                                  | AMOUNT  |    |
|---------------|--|------|--------|--------------|--------------|--------------|---------------------|-------|---------|---------------------------------------|----------|---------------------------------------|---------|----|
|               | DESCRIPTION  | UNIT | QTY.   | PRICE        | AMOUNT       | PRICE        | DOLLARS             | PRICE | DOLLARS | PRICE                                 | DOLLARS  | PRICE                                 | DOLLARS |    |
| $\frac{1}{2}$ | Mobilization Mobilization - East Wenalchee Water District                                | L.S. | 1      | \$111,638.80 | \$111,638.80 | \$133,500.00 | \$133,500.00        |       | \$0.00  |                                       | \$0.00   |                                       | \$0.00  |    |
| 3             | Mobilization - Douglas County Sewer District   | L.S. | 1      | \$21,696.60  | \$21,696.60  | \$540.00     | \$540.00            |       | \$0.00  |                                       | \$0.00   |                                       | \$0.00  |    |
| 4             |  | LS.  |        | \$720.00     | \$720.00     | \$540.00     | \$549.00            |       | \$0.00  |                                       | \$0.00   |                                       | \$0.00  |    |
|               | Mobilization - Verizon   | L.S. | 1      | \$480.00     | \$480,00     | \$756.00     | \$756.00            |       | \$0.00  |                                       | \$0.00   |                                       | \$0.00  |    |
|               | Clearing and Grubbing  | ACRE | 3      | \$2,000.00   | \$6,000.00   | \$5,435.64   | \$16,306.92         |       | \$0.00  |                                       | \$0.00   |                                       | \$0.00  |    |
|               | Removing Drainage Structure  | EA.  | 20     | \$300,00     | \$6,000,00   | \$81.00      | \$1,620.00          |       | \$0.00  |                                       | \$0.00   |                                       | \$0.00  |    |
|               | Sawcutting Existing Pavement   | LF.  | 2,683  | \$2.50       | \$6,707.50   | \$1.46       | \$3,917.18          |       | \$0.00  |                                       | \$0.00   |                                       | \$0.00  |    |
| <u> </u>      | Roadway Excevation Incl. Haul  | C.Y. | 14,695 | \$4.50       | \$66,127.50  | \$12.00      | \$176,340.00        | `     | \$0.00  |                                       | \$0.00   |                                       | \$0.00  |    |
| L 40          | Common Borrow Incl. Haut   | C.Y. | 1,115  | \$8.00       | \$8,920.00   | \$9.31       | \$10,380.65         |       | \$0.00  |                                       | \$0.00   |                                       | \$0.00  |    |
|               | Embankment Compaction  | C.Y. | 10,340 | \$1.50       | \$15,510.00  | \$4.59       | \$47,460.60         |       | \$0.00  |                                       | \$0.00   |                                       | \$0.00  |    |
|               | Concrete Inlet   | EA.  | 23     | \$625.00     | \$14,375.00  | \$575.26     | \$13,230.98         |       | \$0.00  |                                       | \$0.00   |                                       | \$0.00  |    |
|               | Precast Concrete Drywell   | EA.  | 11     | \$4,500.00   | \$49,500.00  | \$4,609.44   | \$50,703.84         |       | \$0.00  |                                       | \$0.00   |                                       | \$0.00  |    |
|               | Plain St. Culv. Pipe 0.064 In. Th. 18 In. Diam.  | LF.  | 40     | \$30.00      | \$1,200.00   | \$66.47      | \$2,658.80          |       | \$0.00  |                                       | \$0.00   |                                       | \$0.00  |    |
|               | Calch Basin Type 2 Flow Restrictor-Oil Separator   | EA.  | 11     | \$3,500.00   | \$38,500.00  | \$3,180.60   | \$34,986.60         |       | \$0.00  |                                       | \$0.00   |                                       | \$0.00  |    |
|               | Calch Basin Type 2 48 In. Diam.  | EA.  | 13     | \$2,100.00   | \$27,300.00  | \$1,789.72   | \$23,266.36         |       | \$0.00  |                                       | \$0.00   |                                       | \$9.00  |    |
|               | Plain Conc. Storm Sewer Pipe 12 In. Diam.  | L.F. | 2,789  | \$17.00      | \$47,413.00  | \$36.76      | \$102,523.64        |       | \$0.00  |                                       | \$0.00   |                                       | \$0.00  |    |
|               | Cl. IV Reinf. Conc. Storm Sewer Pipe 12 In. Diam.  | L.F. | 1,284  | \$22.00      | \$28,248.00  | \$74.48      | \$95,632.32         |       | \$0.00  |                                       | \$0.00   |                                       | \$0.00  |    |
|               | Gate Valve 4 in.   | EA.  | 1      | \$600.00     | \$600.00     | \$628.56     | \$628.56            |       | \$0.00  |                                       | \$0.00   |                                       | \$0.00  |    |
|               | Gate Valve 8 In.   | EA   | 5      | \$750.00     | \$3,750.00   | \$954.29     | \$4,771.45          |       | \$0.00  |                                       | \$0.00   |                                       | \$0.00  |    |
| 20            | Gate Valve 12 in.  | EA.  | 12     | \$1,500.00   | \$18,000.00  | \$1,658.56   | \$19,902.72         |       | \$0.00  |                                       | \$0.00   |                                       | \$0.00  |    |
| 21            | Hydrant Assembly   | EA   | 6      | \$3,500.00   | \$21,000.00  | \$4,091.04   | <b>\$24</b> ,546.24 |       | \$0.00  |                                       | \$0.00   |                                       | \$0.00  |    |
| 22            | Service Connection 1 In, and Smaller Diam.   | EA.  | 19     | \$1,500.00   | \$28,500.00  | \$1,516.32   | \$28,810.08         |       | \$0.00  |                                       | \$0.00   |                                       | \$0.00  |    |
| 23            | Double Service Connection  | EA   | 3      | \$1,800.00   | \$5,400.00   | \$1,779.84   | \$5,339.52          |       | \$0.00  |                                       | \$0.00   |                                       | \$0.00  |    |
| 24            | Spare Service Connection   | EA.  | 4      | \$900.00     | \$3,600.00   | \$1,365.12   | \$5,460.48          |       | \$0.00  |                                       | \$0.00   |                                       | \$0.00  |    |
| 25            | Reconnect Existing Service Box   | EA.  | 2      | \$750.00     | \$1,500.00   | \$1,229.04   | \$2,458.08          |       | \$0.00  |                                       | \$0.00   |                                       | \$9.00  |    |
|               | Ductile Iron Pipe for Water Main 6 In. Diam.   | L.F. | 171    | \$50.00      | \$8,550.00   | \$54.13      | \$9,256.23          |       | \$0.00  |                                       | \$0.00   |                                       | \$0.00  |    |
|               | Ductile Iron Pipe for Water Main 8 In. Diam.   | LF.  | 172    | \$55.00      | \$9,450.00   | \$62.75      | \$10,793.00         |       | \$0.00  | ····                                  | \$0.00   | ,                                     | \$0.00  |    |
| 28            | Ductile Iron Pipe for Water Main 12 In. Diam.  | LF.  | 5,100  | \$45.00      | \$229,500.00 | \$44.88      | \$228,888.00        |       | \$0.00  |                                       | \$0.00   |                                       | \$0.00  |    |
| 29            | Connection to Existing System - Kentucky Ave.  | L.S. | 1      | \$2,500.00   | \$2,500.00   | \$2,835.00   | \$2,835.00          |       | \$0.00  | · · · · · · · · · · · · · · · · · · · | \$0.00   |                                       | \$0.00  |    |
| 30            | Connection to Existing System - S. Lee CL  | L.S. | 1      | \$3,000.00   | \$3,000.00   | \$2,972.16   | \$2,972.16          |       | \$0.00  |                                       | \$0.00   |                                       | \$0.00  |    |
|               | Connection to Existing System - Sta. 37+65   | LS.  | 1      | \$3,000.00   | \$3,000.00   | \$1,894.32   | \$1,894.32          |       | \$0.00  |                                       | \$0.00   | <del></del>                           | \$0.00  |    |
|               | Connection to Existing System - N. Lyle  | L.S. | 1      | \$1,500.00   | \$1,500.00   | \$1,121.04   | \$1,121.04          |       | \$0.00  |                                       | \$0.00   |                                       | \$0.00  |    |
|               | Connection to Existing System - Mandolin   | L.S. | 1      | \$5,000.00   | \$5,000.00   | \$3,006.72   | \$3,006.72          |       | \$0.00  |                                       | \$0.00   |                                       | \$0.00  | N. |
|               | Connection to Existing System - N. Mary  | L.S. | 1      | \$2,000.00   | \$2,000.00   | \$1,747.44   | \$1,747.44          |       | \$0.00  |                                       | \$0.00   | · · · · · · · · · · · · · · · · · · · | \$0.00  |    |
| 35            | Connection to Existing System - N. Nevada  | L.S. | 1 1    | \$2,500.00   | \$2,500.00   | \$2,381.40   | \$2,381.40          |       | \$0.00  |                                       | \$0.00   |                                       | \$9.00  |    |
|               | Connection to Existing System - N. Nile  | L.S. |        | \$2,500.00   | \$3,000.00   | \$1,630.80   | \$1,630.80          |       | \$0.00  |                                       | \$0.00   |                                       | \$0.00  |    |
|               | Abandonment of Terminated Water Facilities   | L.S. | 1 1    | \$3,000.00   | \$3,000.00   | \$540.00     | \$540.00            |       | \$0.00  |                                       | \$0.00   |                                       | \$0.00  |    |
|               | As-Built Drawings  | L.S. | 1 1    | \$3,000.00   | \$1,000.00   | \$540.00     | \$540.00            |       | \$0.00  |                                       | \$0.00   |                                       | \$0.00  |    |
|               | Shoring or Extra Excavation  | L.S. | 1      | \$1,000.00   | \$126,000.00 | \$9,180.00   | \$9,180.00          |       | \$0.00  |                                       | \$0.00   |                                       | \$0.00  |    |
|               | Crushed Surfacing Top Course   | TON  | 15,750 | \$8.00       | \$1.00       | \$10.80      | \$170,100.00        |       | \$0.00  | <u> </u>                              | \$0.00   |                                       | \$0.00  |    |
|               | Anti-Stripping Additive  | EST. | 1      | \$1.00       | \$283,800.00 | \$1.00       | \$1.00              |       | \$0.00  |                                       | \$0.00   |                                       | \$0.00  |    |
|               | HMA Cl. 1/2 in. PG 70-28<br>Job Mix Compliance Price Adjustment                          | TON  | 8,600  | \$33.00      | \$8,514.00   | \$35.64      | \$306,504.00        |       | \$0.00  |                                       | \$9.00   |                                       | \$0.00  |    |
|               | Compaction Price Adjustment  | DOL. |        | \$8,514.00   | \$5,676.00   | \$8,514.00   | \$8,514.00          |       | \$0.00  |                                       | \$0.00   |                                       | \$0.00  |    |
|               | Lumpaction Price Adjustment<br>HMA Sidewalk Ramp   | DOL. |        | \$5,676.00   | \$7,500.00   | \$5,676.00   | \$5,676.00          |       | \$0.00  |                                       | \$0.00   |                                       | \$0.00  | •  |
|               | Seeding and Mulching   | EA.  | 15     | \$500.00     | \$3,000.00   | \$378.00     | \$5,670.00          |       | \$0.00  |                                       | \$0.00   |                                       | \$0.00  |    |
| 77            | Sessing and mulching<br>Erosion/Water Pollution Control                                  | ACRE | 2      | \$1,500.00   | \$1.00       | \$1,188.00   | \$2,376.00          |       | \$0.60  |                                       | \$0.00   |                                       | \$0.00  |    |
|               | 47 Erosion/Water Pollution Control EST. 1 \$1.00 \$73,542.00 \$1.00 \$1.00 \$0.00 \$0.00 |      |        |              |              |              |                     |       |         |                                       |          |                                       |         |    |
|               |  |      |        |              |              |              |                     |       |         |                                       |          |                                       |         |    |
|               |  |      |        |              |              |              |                     |       |         |                                       |          |                                       |         |    |
|               |  |      |        |              |              |              |                     |       |         |                                       |          |                                       |         |    |
|               |  |      |        |              |              |              |                     | •     |         |                                       |          |                                       |         |    |
|               |  |      |        |              |              |              |                     |       |         |                                       |          |                                       |         |    |
|               |  |      |        |              |              |              |                     |       |         |                                       | <u> </u> |                                       |         |    |

| HEM |   |       |        | UNIT         |                | UNIT         | AMOUNT                  | UNIT  | AMOUNT  | UNIT        | : AMOUNT | UNIT  | AMOUNT  |
|-----|---|-------|--------|--------------|----------------|--------------|-------------------------|-------|---------|-------------|----------|-------|---------|
| NO. | DESCRIPTION                                 | UNIT  | QTY.   | PRICE        | AMOUNT         | PRICE        | DOLLARS                 | PRICE | DOLLARS | PRICE       | DOLLARS  | PRICE | DOLLARS |
|     | Cement Conc. Traffic Curb and Gutter        | LF.   | 10,506 | \$7.00       | \$73,542.00    | \$6.97       | \$73,226.82             |       | \$0.00  |             | \$0.00   |       | \$0.00  |
| 49  | Extruded Curb                               | L.F.  | 52     | \$25.00      | \$1,300.00     | \$18.00      | \$936.00                |       | \$0.00  |             | \$0.00   | ÷     | \$0.00  |
|     | Temporary Pavement Marking                  | LF.   | 31,620 | \$0.05       | \$1,581.00     | \$0.11       | \$3,478.20              |       | \$0.00  |             | \$0.00   |       | \$0.00  |
|     | Flaggers and Spotters                       | HR.   | 3,250  | \$33.00      | \$107,250.00   | \$34.75      | \$112,937.50            |       | \$0.00  |             | \$0.00   |       | \$0.00  |
|     | Other Traffic Control Labor                 | HR,   | 1,000  | \$35.00      | \$35,000.00    | \$34.75      | \$34,750.00             |       | \$0.00  |             | \$0.00   |       | \$0.00  |
|     | Traffic Control Supervisor                  | L.S.  | 1      | \$40,600.00  | \$40,000.00    | \$21,000.00  | \$21,000.00             |       | \$0.00  |             | \$0.00   |       | \$0.00  |
|     | Construction Signs Class A                  | \$.F. | 230    | \$7.50       | \$1,725.00     | \$7.02       | \$1,614.60              |       | \$0.00  |             | \$0.00   |       | \$0.00  |
|     | Traffic Signal/Illumination System Complete | L.S.  | 1      | \$145,000.00 | \$145,000.00   | \$123,660.00 | \$123,660.00            |       | \$0.00  |             | . \$0.00 |       | \$0.00  |
| 56  | Remove and Reset Monument Case and Cover    | EA    | · 6    | \$500.00     | \$3,000.00     | \$169.00     | \$1,134.00              |       | \$0.00  |             | \$0.00   |       | \$0.00  |
| 57  | Cement Conc. Sidewalk                       | S.Y.  | 4,695  | \$15.00      | \$70,425.00    | \$20.95      | \$98,360.25             |       | \$0.00  |             | \$0.00   |       | \$0.00  |
| 58  | Integrated Sidewalk and Retaining Wall      | S.Y.  | 62     | \$60.00      | \$3,720.00     | \$86.40      | \$5,356.80              |       | \$0.00  |             | \$0.00   |       | \$0.00  |
|     | Thickened Edge Sidewalk                     | S.Y.  | 233    | \$45.00      | \$10,485.00    | \$35.64      | \$8,304.12              |       | \$0.00  |             | \$6.00   |       | \$0.00  |
|     | Cement Conc. Driveway Entrance Type 1A      | S.Y.  | 142    | \$35.00      | \$4,970.00     | \$27.00      | \$3,834.00              |       | \$0.00  | <del></del> | \$0.00   |       | \$0.00  |
| 61  | Cement Conc. Driveway Entrance Type 1B      | S.Y.  | 81     | \$40.00      | \$3,240.00     | \$27.00      | \$2,187.00              |       | \$0.00  |             | \$0.00   |       | \$0.00  |
| 62  | Cement Conc. Driveway Entrance Type 2A      | S.Y.  | 846    | \$45.00      | \$38,070.00    | \$32.40      | \$27,410.40             |       | \$0.00  |             | \$0.00   |       | \$0.00  |
|     | Cement Conc, Sidewalk Ramp Type 2A          | EA.   | 15     | \$1,000.00   | \$15,000.00    | \$508.00     | \$7,620.00              |       | \$0.00  |             | \$0.00   |       | \$0.00  |
|     | Chain Link Security Fence                   | LF.   | 470    | \$15.00      | \$7,050.00     | \$16.20      | \$7,614.00              |       | \$0.00  |             | \$0.00   |       | \$0.00  |
|     | Gravity Block Wall                          | S.F.  | 12,172 | \$19.00      | \$231,268.00   | \$22.10      | \$269,001.20            |       | \$0.00  |             | \$0.00   |       | \$0.00  |
|     | Remove, Replace and Paint Fence             | LS.   | 1      | \$1,000.00   | \$1,000.00     | \$540.00     | \$540.00                |       | \$0.00  |             | \$0.00   |       | \$0.00  |
|     | Adjust Irrigation Manhole                   | EA.   | 1      | \$1,000.00   | \$1,000.00     | \$540.00     | \$540,00                |       | \$0.00  |             | \$0.00   |       | \$0.00  |
|     | Adjust Sanitary Sewer Manhole               | EA.   | 20     | \$600.00     | \$12,000.00    | \$324.00     | \$6,480.00              |       | \$0.00  |             | \$0.00   |       | \$0.00  |
|     | Adjust Telephone Manhole                    | EA.   | 10     | \$800.00     | \$8,000.00     | \$513.00     | \$5,130.00              |       | \$0.00  |             | \$0.00   |       | \$0.00  |
|     | Adjust Valve Box                            | EA.   | 11     | \$250.00     | \$2,750.00     | \$162.00     | \$1,782.00              |       | \$0.00  | ·           | \$0.00   |       | \$0.00  |
|     | Pedestrian Barrier Rail                     | LF.   | 1,386  | \$30.00      | \$41,580.00    | \$57.67      | \$79,930.62             | -     | \$0.00  |             | \$0.00   |       | \$0.00  |
|     | Force Account                               | EST.  | 1      | \$1.00       | \$1.00         | \$1.00       | \$1.00                  |       | \$0.00  |             | \$0.00   |       | \$0.00  |
|     | Trimming and Cleanup                        | LS.   | 1      | \$5,000.00   | \$5,000.00     | \$11,936.16  | \$11,936.16             |       | \$0.00  |             | \$0.00   |       | \$0.00  |
|     | SPCC Plan                                   | L.S.  | 1      | \$1,000.00   | \$1,000,00     | \$1,836.00   | \$1,836.00              |       | \$0.00  |             | \$0.00   |       | \$0.00  |
| 75  | Mailbox Support Type 1                      | EA.   | 13     | \$180.00     | \$2,340.00     | \$205.20     | \$2,667. <del>6</del> 0 |       | \$0.00  |             | \$0.00   |       | \$0.00  |
|     |   |       |        |              |                |              |                         |       |         |             |          |       |         |
|     | TOTAL                                       |       |        |              | \$2,110,985.40 |              | \$2,495,177.40          |       | \$0.00  |             | \$0.00   |       | \$9.00  |

|                   | No. | STD<br>ITEM  | <u>Description</u>                              | Quantity. | Unit   | Unit Price  | Amount       | BID G | RP 12     |
|-------------------|-----|--------------|---|-----------|--------|-------------|--------------|-------|-----------|
|                   | 1   | 2            | Mobilization - County (Est 8.5%)                | L.S.      | L.S.   | L.S.        | \$82,000.00  | \$    | 14,997.80 |
|                   | 2   | 25           | Clearing and Grubbing                           | 4.66      | Acre   | \$ 1,000.00 | \$4,660.00   | \$    | 7,223.00  |
|                   | 3   |              | Removal of Structure and Obstruction - County   | LS        | LS     | LS          | \$2,000.00   | \$    | 13,000.00 |
|                   | . 4 | 187          | Removing Paint Line                             | 1565      | LF     | \$ 0.65     | \$1,017.25   | \$    | 469.50    |
|                   | 5   | 230          | Removing Wire Fence                             | 610       | LF     | \$ 1.25     | \$762.50     | \$    | 488.00    |
|                   | 6   | 310          | Roadway Excavation Incl Haul                    | 13350     | CY     | \$ 3.50     | \$46,725.00  | \$    | 76,395.00 |
| -                 | 7   | 470          | Embankment Compaction                           | 950       | CY     | \$ 0.65     | \$617.50     | \$    | 2.880.00  |
|                   | 8   | 3090         | Catch Basin Type 1L                             | 3         | Each   | \$ 1,200.00 | \$3,600.00   | \$    | 2,760.00  |
|                   | 9   | 3091         | Catch Basin Type 1                              | 17        | Each   | \$ 1,000.00 | \$17,000.00  | 5     | 13,430.00 |
|                   | 10  | 3105         | Catch Basin Type 2 48 In Diam                   | 7         | Each   | \$ 2,500.00 | \$17,500.00  | \$    | 11,400.00 |
|                   | 11  | 3109         | Catch Basin Type 2 60 In Diam                   | 1         | Each   | \$ 3,500.00 | \$3,500.00   | \$    | 3,100.00  |
|                   | 12  | 3151         | Testing Storm Sewer Pipe                        | 2528      | LF     | \$ 1.00     | \$2,528.00   | \$    | 4,044.80  |
|                   | 13  | 3541         | Schedule A Storm Sewer Pipe 12 In Diam          | 612       | LF     | \$ 20.00    | \$12,240.00  | \$    | 11,016.00 |
|                   | 14  |              | Schedule A Storm Sewer Pipe 15 In Diam          | 619       | LF     | \$ 25.00    | \$15,475.00  | s     | 14,237.00 |
|                   | 15  | 3542         | Schedule A Storm Sewer Pipe 18 In Diam          | 566       | LF     | \$ 30.00    | \$16,980.00  | \$    | 14,150.00 |
|                   | 16  | 3543         | Schedule A Storm Sewer Pipe 24 In Diam          | 277       | ĻΕ     | \$ 40.00    | \$11,080.00  | 5     | 8,310.0   |
|                   | 17  | 3 <b>772</b> | Ductile Iron Sewer Pipe 8 In Diam               | 132       | LF     | \$ 30.00    | \$3,960.00   | s     | 5,940.00  |
| <u>−₹</u>         | 18_ | 3774         | Ductile Iron Sewer Pipe 12 In Diam              | 322       | LF     | \$ 45.00    | \$14,490.00  | \$    | 18,354.0  |
| 3                 | 19  |              | Trench Safety System                            | LS        | LS     | LS          | \$2,000.00   | \$    | 26,000.0  |
| Water<br>Not Ruch | 20  | 6160         | Gate Valve 8 In                                 | 5         | EΑ     | \$ 500.00   | \$2,500.00   | \$    | 5,650.0   |
| ある                | 21  | 3822         | Butterfly Valve 16 In Diam                      | 5         | ΞA     | \$ 2,000.00 | \$10,000.00  | \$    | 14,000.0  |
| マギ                | 22  | 3835         | Comb Air Release/Air Vacuum Valve Assembly 1 In | 1         | . EA   | \$ 1,500.00 | \$1,500.00   | \$    | 5,100.0   |
| > રી              | 23  | 3846         | Hydrant Assembly Insert - 6 inch 1 ea           | . 6       | EA     | \$ 2,500.00 | \$15,000.00  | s     | 4,000.0   |
| U                 |     |              | Insert Hydrant - 8 inch 5 ea                    |           |        |             |              | \$    | 22,000.0  |
| t 5               | 24  |              | Service Connection 2 In Diam                    | 186       | LF     | \$ 20.00    | \$3,720.00   | .\$   | 9,672.0   |
| 0 3               | 25. | 3866         | Ductile Iron Pipe for Water Main 6 In Diam      | 5 .       | LF     | \$ 40.00    | \$200.00     | \$    | 210.0     |
| Domostic<br>Items | 26  | 3867         | Ductile iron Pipe for Water Main 8 in Diam      | 402       | LF     | \$ 45.00    | \$18,090.00  | \$    | 14,874.0  |
| z. , $l$          | 27  | 3871         | Ductile Iron Pipe for Water Main 16 In Diam     | 2429      | LF     | \$ 60.00    | \$145,740.00 | \$    | 167,601.0 |
| ***               | 28  | 5100         | Crushed Surfacing Base Course                   | 13860     | Ton    | \$ 7.50     | \$103,950.00 | \$    | 142,065.0 |
|                   | 29  | 5120         | Crushed Surfacing Top Course                    | 760       | Ton    | \$ 8.00     | \$6,080.00   | s     | 11,590.0  |
|                   | 30  | 5334         | Anti-Stripping Additive                         | 4390      | Dollar | \$ 1.00     | \$4,390.00   | \$    | 4,390.0   |
|                   | 3,1 | 5767         | HMA CI 1/2 In PG 76-28                          | 4390      | Ton    | \$ 32.00    | \$140,480.00 | s     | 171,210.0 |
|                   | 32  | 5 <b>830</b> | Job Mix Compliance Price Adjustment             |           | Calc   | \$ -        | \$4,200.00   | \$    | 4,200,0   |
|                   | 33  | 5835         | Compaction Price Adjustment                     |           | Calc   | \$ -        | \$2,800.00   | \$.   | 2,800.0   |
|                   | 34  | 5873         | HMA for Approach Cl 1/2 In PG 64-28             | 130       | Ton    | \$ . 50.00  | \$6,500.00   | \$    | 10,400.0  |

8

| 35 | 6414   | Seeding, Fertilizing, and Mulching             | 0.9              | Acre   | \$             | 1,000.00      | \$900.00                      | \$ 675.                | 00       |
|----|--------|--|------------------|--------|----------------|---------------|-------------------------------|------------------------|----------|
| 36 | 6405   | Topsoil Type A                                 | 360              | CY     | \$             | 25.00         | \$9,000.00                    | \$ 27,360.             | 00       |
| 37 | 6700   | Cement Conc Traffic Curb and Gutter            | 5054             | LF     | \$             | 8.00          | \$40,432.00                   | \$ 75,810.             | 00       |
| 38 | 6806   | Paint Line                                     | 11785            | LF     | \$             | 0.10          | \$1,178,50                    | \$ 942.                | 80       |
| 39 | 6807   | Plastic Line                                   | 1494             | LF     | \$             | 1.00          | \$1,494.00                    | \$ 537.                | 84       |
| 40 | 6817   | Painted Wide Line                              | 6409             | LF     | \$             | 0.50          | \$3,204.50                    | \$ 1,089.              | 53       |
| 41 | 6846   | Painted Dotted Wide Line                       | 200              | LF     | \$             | 0.35          | \$70.00                       | \$ 22.                 | 00       |
| 42 | 68,60  | Painted Traffic Arrow                          | 20               | EA     | \$             | 35.00         | \$700.00                      | \$ 640.                | 00       |
| 43 | 6870   | Painted Traffic Letter                         | 8                | EA     | \$             | 25.00         | \$200.00                      | \$ 128.                | 00       |
|    |        | Insert - Painted Access Parking Space Symbol   | 6                | EA     | \$             | 52.00         | \$0,00                        | \$ 280.                | 00       |
| 44 | 6866   | Painted Bicycle Lane Symbol                    | 6                | EA     | \$             | 50.00         | \$300.00                      | \$ 312.                | 00       |
| 45 | 6888   | Temporary Pavement Marking                     | 5000             | LF     | 3              | 0.05          | \$250.00                      | \$ 500.                | 0.0      |
| 46 |        | Permanent Signing - County                     | LS               | LS     |                | LS            | \$6,000.00                    |                        | $\dashv$ |
| 47 |        | Illumination System - County                   | ŁS               | LS     |                | LS            | \$112,000.00                  |                        | -        |
| 48 |        | Other Temporary Traffic Control - County       | LS               | LS     |                | LS            | \$8,050.00                    | \$ 18,499.             |          |
| 49 | 6980   | Flaggers and Spotters                          | 2040             |        | \$             | 35.00         | \$71,400.00                   | <del></del>            | $\neg$   |
| 50 | 6992   | Other Traffic Control Labor                    | 1                | Hour   | \$             | 35.00         | \$35.00                       |                        | 40       |
| 51 | 6982   | Construction Signs Class A                     | 94               | SF     | \$             | 7.50          | \$705.00                      | \$ 940.                | 00       |
| 52 | 7006   | Structure Excavation Class B inci Haul         | 1449             | CY     | \$             | 15.00         | \$21,735,00                   | \$ 11,592.             | 00       |
| 53 | 7008   | Shoring or Extra Excavation Class B            | 2275             | SF     | \$             | 3.00          | \$6,825.00                    | \$ 1,137.              | 50       |
| 54 |        | Surveying - County                             | LS               | LS     |                | LS            | \$6,000.00                    | \$ 25,000.             | 20       |
| 55 | 7047   | Monument Case, Cover and Pipe                  | 3                | EΑ     | \$             | 200.00        | \$600.00                      | \$ 900.                | 00       |
| 56 | 7055   | Cement Conc Sidewalk                           | 2539             | SY     | \$             | 25.00         | \$63,475.00                   | \$ 78,464.             | 00       |
| 57 |        | Cement Concrete Driveway Entrance - County     | 313              | SY     | \$             | 30.00         | \$9,390.00                    | \$ 21,200.             | 00       |
| 58 | 7058   | Cement Conc Sidewalk Ramp Type 2A              | 4                | EA     | \$             | 600.00        | \$2,400.00                    | \$ 10,000.             | 00       |
| 59 | 7110   | Wire Fence Type 1                              | 428              | LF     | \$             | 5.00          | \$2,140.00                    | \$ 1,498.              | 00       |
| 60 | . 7116 | Single Wire Gate 14 Ft Wide                    | 1                | ΞA     | S              | 350.00        | \$350.00                      | \$ 410.                | 00       |
|    |        | Insert - Adjust Manhole                        | 5                | EA     | \$             | 510.00        | *\$0.00                       | \$ 2,550.              | 00       |
| 61 | 7480   | Roadside Cleanup                               | Est              | Dollar |                |               | \$5,000.00                    | \$ 5,000               | 00       |
|    |        | Insert Mailbox Support Type 1                  | 8                | EA     | \$             | 300.00        |                               | \$ 2,400               | 00       |
|    |        | Insert Mailbox Support Type 2                  | 1                | EA     | \$             | 550.00        |                               | \$ 550.                | 00       |
|    |        |  |                  |        |                | ļ             |                               |                        | -        |
|    |        | Subtotal w/o Mobilization                      |                  |        |                | \$959,337.00  |                               |                        | -        |
|    |        |  | Sales Tax        | 7.6%   | ontra          | ct Item Total | \$1,097,119.25<br>\$83,381.06 | \$1,252,912.6<br>\$0.0 | _        |
|    |        |  |                  |        | Subtot         | al            | \$1,180,500.31                | \$1,252,912.6          | 8        |
|    |        | Contract                                       | Administratio    | n[ 10% |                |               | \$118,050.03                  | \$125,291.2            | 7        |
|    |        | Agreement Total                                |                  |        |                | \$            | 1,298,550.34                  | \$1,378.203.           | 95       |
|    |        |  |                  |        | <del>- "</del> |               |                               |                        |          |
|    |        | Maximum AGREEMENT amount allowed by 25% overru | an factor =      |        | \$1,6          | 23,187.93     |                               |                        | Ì        |
|    |        |  | y.               | -      |                |               |                               |                        |          |
|    |        | Koarl  | Worl             | 4      | To             | tal           | 983,                          | 864.88                 | į        |
|    |        | 8  | <del>-</del> · · |        |                | _             | , 0 %                         |                        |          |

| J ITEM |  | e proposition de la company | - International Control | E COLOR DE C |              |                 |              | <u> </u>   |              | <u> </u>   |              |
|--------|--|-----------------------------|-------------------------|--|--------------|-----------------|--------------|------------|--------------|------------|--------------|
| NO NO  | ITEM DESCRIPTION   | OTY                         | UNIT                    | UNIT PRICE   |              | UNIT<br>PRICE i | AMOUNT       | UNIT       | BID ***      | PRICE      | BID          |
| 11     | MOBILIZATION   | L.S.                        | L.S.                    | Lump Sum   | 777,494.95   | Lump Sum        | 400,000.00   | Lump Sum   | 730,000.00   | Lump Sum   | 460,000.00   |
| 2      | CLEARING AND GRUBBING                                      | L.S.                        | L.S.                    | Lump Sum   | 149,205.70   | Lump Sum        | 150,000.00   | Lump Sum   | 225,000.00   | Lump Sum   | 20,000.00    |
| 3      | REMOVING<br>ASPHALT CONCRETE PAVEMENT                      | 14,325                      | S.Y.                    | 0.40   | 5,730.00     | 0.25            | 3,581.25     | 0.50       | 7,162.50     | 0.70       | 10,027.50    |
| 4      | ROADWAY EXCAVATION INCLUDING HAUL                          | 2,219,751                   | C.Y.                    | 1.55   | 3,440,614.05 | 1.73            | 3,840,169.23 | 1.55       | 3,440,614.05 | 1.80       | 3,995,551.80 |
| 5      | EMBANKMENT COMPACTION PLAIN STEEL CULVERT PIPE             | 1,876,905                   | C.Y.                    | 0.30   | 563,071.50   | 0.20            | 375,381.00   | 0.20       | 375,381.00   | 0.30       | 563,071.50   |
| . 6    | 0.064 INCH THICK 12 INCH DIAMETER PLAIN STEEL CULVERT PIPE | 914                         | L.F.                    | 19.50  | 17,823.00    | 17.50           | 15,995.00    | 18.00      | 16,452.00    | 25.00      | 22,850.00    |
| 7      | 0.064 INCH THICK 18 INCH DIAMETER PLAIN STEEL CULVERT PIPE | 652                         | L.F.                    | 26.60  | 17,343.20    | 26.25           | 17,115.00    | 22.00      | 14,344.00    | 30.00      | 19,560.      |
| 8      | 0.064 INCH THICK 24 INCH DIAMETER PLAIN STEEL CULVERT PIPE | 1,354                       | L.F.                    | 30.10  | 40,755.40    | 24.25           | 32,834.50    | 29.00      | 39,266.00    | 38.00      | 51,452.00    |
| 9      | 0.064 INCH THICK 30 INCH DIAMETER PLAIN STEEL CULVERT PIPE | 812                         | L.F.                    | 36.65  | 29,922.20    | 34.00           | 27,608.00    | 34.00      | 27,608.00    | 48.00      | 38,976,00    |
| 10     | 0.064 INCH THICK 36 INCH DIAMETER PLAIN STEEL CULVERT PIPE | 1,151                       | L.F.                    | 45.25  | 52,082.75    | 41.40           | 47,651.40    | 40.00      | 46,040.00    | 58.00      | 66,758.00    |
| 11     | 0.064 INCH THICK 42 INCH DIAMETER PLAIN STEEL CULVERT PIPE | 270                         | L.F.                    | 49:10  | 13,257.00    | 56.00           | 15,120.00    | 60.00      | 16,200.00    | 68.00      | 18,360.00    |
| 12     | 0.064 INCH THICK 72 INCH DIAMETER PLAIN STEEL CULVERT PIPE | 310                         | L.F.                    | 77.00  | 23,870.00    | 112.00          | 34,720.00    | 125.00     | 38,750.00    | 128.00     | 39,680.00    |
| 13     | 0.079 INCH THICK 54 INCH DIAMETER PLAIN STEEL CULVERT PIPE | - 511                       | L.F.                    | 66.25  | 33,853.75    | 58.25           | 29,765.75    | 70.00      | 35,770.00    | 108.00     | 55,188.00    |
| 14     | 0.138 INCH THICK 42 INCH DIAMETER PLAIN STEEL CULVERT PIPE | 614                         | L.F.                    | 85.05  | 52,220.70    | 70.30           | 43,164.20    | 73.00      | 44,822.00    | 108.00     | 66,312.00    |
| 15     | 0.138 INCH THICK 48 INCH DIAMETER                          | 1,959                       | L.F.                    | 93.60  | 183,362.40   | 78.00           | 152,802.00   | 85.00      | 166,515.00   | 118.00     | 231,162.00   |
| 16     | DROP INLET TYPE 1  | 1                           | EA                      | 2,750.00   | 2,750.00     | 2,900.00        | 2,900.00     | 3,000.00   | 3,000.00     | 2,800.00   | 2,800.00     |
| 17     | CONCRETE CLASS 3000 FOR HEADWALLS                          | 101                         | C.Y.                    | 600.00   | 60,600.00    | 568.00          | 57,368.00    | 815.00     | 82,315.00    | 265.00     | 26,765,00    |
| 18     | LIGHT LOOSE RIP RAP  | 1,604                       | C.Y.                    | 12.00  | 19,248.00    | 15.00           | 24,060.00    | 10.00      | 16,040.00    | 35.00      | ار ده 56,140 |
| 19     | SHORING-TRENCH SAFETY SYSTEMS                              | 8,547                       | L.F.                    | 0.10   | 854.70       | 1.00            | 8,547.00     | 1.00       | 8,547.00     | 17.00      | 145,299.00   |
| 20     | GABION CHECK DAM   | 1                           | EA                      | 2,500.00   | 2,500.00     | 2,000.00        | 2,000.00     | 3,000.00   | 3,000.00     | 7,500,00   | 7,500.00     |
| 21     | CRUSHED SURFACING TOP COURSE                               | 1,230                       | TON                     | 10.40  | 12,792.00    | 9.50            | 11,685.00    | 9.50       | 11,685.00    | 9.00       | 11,070.00    |
| 22     | CRUSHED SURFACING BASE COURSE                              | 114,900                     | TON                     | 5.40   | 620,460.00   | 6.20            | 712,380.00   | 5.75       | 660,675.00   | 6.30       | 723,870.00   |
| 23     | HMA CLASS 1/2 INCH PG 70-28                                | 26,000                      | TON                     | 33.25  | 864,500.00   | 32.35           | 841,100.00   | 35.00      | 910,000.00   | 33.00      | 858,000.00   |
| 24     | JOB MIX COMPLIANCE PRICE ADJUSTMENT                        | Calc.                       | Calc                    | Calculated   | 24,960.00    | Calculated      | 24,960.00    | Calculated | 24,960.00    | Calculated | 24,960.00    |
| 25     | COMPACTION PRICE ADJUSTMENT                                | Calc.                       | Calc                    | Calculated   | 10,400.00    | Calculated      | 10,400.00    | Calculated | 10,400.00    | Calculated | 10,400.00    |
| 26     | SOIL RESIDUAL HERBICIDE                                    | 142,180                     | S.Y.                    | 0.07   | 9,952.60     | 0.09            | 12,796.20    | 0.09       | 12,796.20    | 0.09       | 12,796.20    |
|        | Section I Dags 4 of 2                                      |                             |                         |  |              |                 |              |            |              |            |              |

| NO | TEM DESCRIPTION                               | QTY       | UNIT  | PRIČE      | BID<br>AMOUNT, <sup>R</sup> | PRICE 1    | BID        | PRICE      | BID<br>AMOUNT 13 | UNIT       | STATE BID.   |
|----|---|-----------|-------|------------|-----------------------------|------------|------------|------------|------------------|------------|--------------|
| 27 | ESD LEAD                                      | 30        | DAY   | 100.00     | 3,000.00                    | 200.00     | 6,000.00   | 100.00     | 3,000.00         | 100.00     | 3,000.00     |
| 28 | SEEDING, FERTILIZING, AND MULCHING            | 176       | ACRE  | 660.00     | 116,160.00                  | 1,000.00   | 176,000.00 | 1,000.00   | 176,000.00       | 700.00     | 123,200.00   |
| 29 | TESC PLAN                                     | Lump Sum  | L.S.  | Lump Sum   | 1,000.00                    | Lump Sum   | 2,500.00   | Lump Sum   | 1,000.00         | Lump Sum   | 3,500.00     |
| 30 | EROSION/WATER POLLUTION CONTROL               | Estimated | Est.  | Estimated  | 5,000.00                    | Estimated  | 5,000.00   | Estimated  | 5,000.00         | Estimated  | 5,000.00     |
| 31 | PAM   | 46        | ACRE  | 145.00     | 6,670.00                    | 248.00     | 11,408.00  | 260.00     | 11,960.00        | 175.00     | 8,050.00     |
| 32 | 8EAM GUARDRAIL TYPE I                         | 14,358    | L.F.  | 14.75      | 211,780.50                  | 17.50      | 251,265.00 | 17.66      | 253,562.28       | 15.00      | 215,370.00   |
| 33 | BEAM GUARDRAIL FLARED TERMINAL                | 48        | _EA   | 1,590.00   | 76,320.00                   | 1,975.00   | 94,800.00  | 1,993.00   | 95,664.00        | 1,600,00   | 76,800.00    |
| 34 | EXTRUDED CURB                                 | 210       | L.F.  | 4.00       | 840.00                      | 6.00       | 1,260.00   | 6.00       | 1,260.00         | 550.00     | 115,500.00   |
| 35 | PAINT LINE                                    | 99,885    | L.F.  | 0.08       | 7,990.80                    | 0.11       | 10,987.35  | 0.11       | 10,987.35        | 0.07       | 6,991.ა      |
| 36 | PLASTIC WIDE LINE                             | 400       | Ł,F.  | 1.70       | 680.00                      | 5.25       | 2,100,00   | 5.00       | 2,000.00         | 2.10       | 840,00       |
| 37 | PLASTIC TRAFFIC ARROW                         | 6         | EA    | 65.00      | 390.00                      | 130.00     | 780.00     | 135.00     | 810.00           | 68.65      | 411.90       |
| 38 | PLASTIC STOP LINE                             | 176       | L.F.  | 6.00       | 1,056.00                    | 7.50       | 1,320.00   | 7.50       | 1,320.00         | 7.60       | 1,337.60     |
| 39 | CONSTRUCTION SIGNS CLASS A                    | 120       | S.F.  | 10.00      | 1,200.00                    | 9.50       | 1,140.00   | 10.00      | 1,200.00         | 12.00      | 1,440.00     |
| 40 | PERMANENT SIGNING                             | Lump Sum  | L.S.  | Lump Sum   | 5,500.00                    | Lump Sum   | 5,000.00   | Lump Sum   | 7,500.00         | Lump Sum   | 7,500.00     |
| 41 | PROJECT TEMPORARY TRAFFIC CONTROL             | Lump Sum  | L.S.  | Lump Sum   | 10,000.00                   | Lump Sum   | 4,500.00   | Lump Sum   | 7,500.00         | Lump Sum   | 6,000.00     |
| 42 | LICENSED SURVEYING - SHORT PLAT 2169          | Lump Sum  | L.S.  | Lump Sum   | 4,500.00                    | Lump Sum   | 2,500.00   | Lump Sum   | 5,000.00         | Łump Sum   | 7,000.00     |
| 43 | QUARRY SPALLS STRUCTURE EXCAVATION CLASS B    | 6,981     | C.Y.  | 12.00      | 83,772.00                   | 15.00      | 104,715.00 | 10.00      | 69,810.00        | 18.00      | 125,658.00   |
| 44 | INCLUDING HAUL<br>SHORING OR EXTRA            | 4,541     | C.Y.  | 4.00       | 18,164.00                   | 4.35       | 19,753.35  | 4.75       | 21,569.75        | 5.50       | 24,975.50    |
| 45 | EXCAVATION CLASS B                            | 10,685    | S.F.  | 0.30       | 3,205.50                    | 0,25       | 2,671.25   | 0.50       | 5,342.50         | 0.25       | 2,671.25     |
| 46 | WATER   | 99,830    | M Gal | 0.00       | 0.00                        | 6.00       | 598,980.00 | 7.00       | 698,810.00       | 3.30       | 329,439.bc j |
| 47 | MONUMENT CASE, COVER, AND PIPE                | 27        | EA    | 250.00     | 6,750.00                    | 300.00     | 8,100.00   | 550.00     | 14,850.00        | 310.10     | 8,372.70     |
| 48 | ROADSIDE CLEANUP                              | Estimated | Est.  | Estimated  | 10,000.00                   | Estimated  | 10,000.00  | Estimated  | 10,000.00        | Estimated  | 10,000.00    |
| 49 | TRIMMING AND CLEANUP                          | Lump Sum  | L.S.  | Lump Sum   | 5,000.00                    | Lump Sum   | 5,000.00   | Lump Sum   | 7,500.00         | Lump Sum   | 10,000.00    |
| 50 | MINOR CHANGE<br>AGGREGATE COMPLIANCE          | Calc.     | Calc  | Calculated | (1.00)                      | Calculated | (1.00)     | Calculated | (1.00)           | Calculated | (1.00)       |
| 51 | PRICE ADJUSTMENT                              | Calc.     | Calc  | Calculated | 1.00                        | Calculated | 1.00       | Calculated | 1.00             | Calculated | 1.00         |
| 52 | MAILBOX SUPPORT TYPE 2  Section   Page 2 of 3 | . 1       | EA    | 400.00     | 400.00                      | 250.00     | 250.00     | 450.00     | 450.00           | 550.00     | 550,00       |

Section | Page 2 of 3

| FITEM DESCRIPTION 1                              | ОТУ  | UNIT   | PRICE  | AMOUNT                   | PRICE                    | AMOUNT                   | UNITE S                  | BID<br>AMOUNT                         | PRICES  | # BID<br>AMOUNT #   |  |
|--|--|--|--|--------------------------|--------------------------|--------------------------|--------------------------|---------------------------------------|---|---|--|
| WOOD POST ADDRESS MARKER                         | 1  | EA   | 150.00   | 150.00                   | 75.00                    |                          |                          |                                       |   | 150.00  |  |
| RELOCATE PRIVATE WATERLINE                       | Lump Sum   | L.S.   | Lump Sum   | 30,000,00                | Lump Sum                 | 33 200 00                |                          |                                       |   | 30,000.00   |  |
| SPCC PLAN  | Lump Sum   | L.S.   | Lump Sum   |                          |                          |                          |                          |                                       |   |   |  |
| PUBLIC UTILITY - DIG AND VERIFY                  |  |  |  |                          |                          |                          |                          |                                       |   | 3,500.00  |  |
| TRAINING   |  |  |  |                          |                          |                          | `                        |                                       |   | 4,500.00  |  |
| Base Bid Total                                   |  |  | 2.00   |                          | 2.00                     |                          | 2.00                     | <del></del>                           | 1,50  | 1,500.00  |  |
|  |  |  |  | 1,043,202.70             |                          | 0,209,900.40             |                          | 8,413,263.63                          |   | 8,671,806.90  |  |
| UNDERDRAIN PIPE 6 INCH DIAMETER                  | 310  | Ł.F.   | -  |                          |                          |                          | _                        |                                       | _   |   |  |
| DRAIN PIPE 6 INCH DIAMETER                       | 10   | L.F.   | _  | _                        |                          |                          |                          |                                       |   |   |  |
| CONCRETE CLASS 4000 FOR<br>RETAINING WALL TYPE 1 | 610  | C.Y.   | _  |                          |                          |                          |                          |                                       |   |   |  |
| STRUCTURE EXCAVATION<br>CLASS A INCLUDING HAUL   | 2,698  | C.Y.   | _  |                          | _                        |                          |                          | · · · · · · · · · · · · · · · · · · · | -   |   |  |
| GRAVEL BACKFILL FOR WALL                         | 2,205  | C.Y.   | -  | -                        | _                        | _                        |                          |                                       |   | <del>-</del>  |  |
| RETAINING WALL ALTERNATE A1 TOTAL                | <u> </u>   |  | No   | Bid                      | No.                      | Bid                      | No.                      |                                       | Ma  | nu.   |  |
| RETAINING WALL ALTERNATE A2                      |  |  |  |                          |                          | <u> </u>                 | 110                      | ]                                     | , o big   |   |  |
| STRUCTURE EXCAVATION CLASS A INCLUDING HAUL      | 3,065  | C.Y.   | -  | _                        | -                        | _                        | _                        |                                       |   |   |  |
| CONCRETE FASCIA PANEL                            | 4,710  | S.F.   | -  |                          |                          |                          | _                        |                                       |   |   |  |
| BORROW FOR GEOSYNTHETIC WALL INCLUDING HAUL      | 2,625  | C.Y.   | -  |                          | -                        |                          |                          |                                       |   |   |  |
| GEOSYNTHETIC RETAINING WALL                      | 4,710  | S.F.   | _  | -                        |                          | -                        | _                        | _                                     | -   |   |  |
| RETAINING WALL ALTERNATE A2 TOTAL                |  |  | No   | Bid                      | No                       | Bid                      | No I                     | Bid                                   | No Bid  |   |  |
| RETAINING WALL ALTERNATE A3                      |  |  |  |                          |                          | No Bid No Bid            |                          |                                       |   | Old   |  |
| UNDERDRAIN PIPE 6 INCH DIAMETER                  | 320  | L.F.   | 6.00   | 1,920.00                 | 10.00                    | 3,200.00                 | 20.00                    | 6,400.00                              | 9.50  | 3,040.00  |  |
| DRAIN PIPE 6 INCH DIAMETER                       | 10   | L.F.   | 6.00   | 60.00                    | 8.00                     | 80.00                    | 97.11                    | 971.10                                | 15.00   | 150   |  |
| CLASS B INCLUDING HAUL                           | 4,425  | C.Y.   | 4.00   | 17,700.00                | 12.00                    | 53,100.00                | 8.25                     | 36,506.25                             | 5.50  | 24,337.50   |  |
| EARTH WALL INCLUDING HAUL                        | 3,845  | C.Y.   | 12.50  | 48,062.50                | 15.00                    | 57,675.00                | 13.50                    | 51,907.50                             | 19.00   | 73,055.00   |  |
| STRUCTURAL EARTH WALL                            | 5,860  | S.F.   | 18.75  | 109,875.00               | 22.75                    | 133,315.00               | 30.00                    | 175,800.00                            | 21.00   | 123,060.00  |  |
| ETAINING WALL ALTERNATE A3 TOTAL                 |  |  |  | 177,617.50               |                          | 247,370.00               |                          | 271,584.85                            |   | 223,642.50  |  |
| TOTAL  |  |  |  |                          |                          |                          |                          |                                       |   | 3,671,806.90  |  |
| SE BID + RETAINING WALL ALTERNATE A1             |  |  |  |                          |                          |                          |                          |                                       | No Bid  |   |  |
| SE BID + RETAINING WALL ALTERNATE A2             |  |  |  |                          | No                       |                          |                          |                                       | No Bid  |   |  |
| RETAINING WALL ALTERNATE A3                      |  | 7  | ,820,820.20  |                          | ,507,328.48              | 8                        | 3,684,848.48             |                                       | 3,895,449.40  |   |  |
|  | WOOD POST ADDRESS MARKER  RELOCATE PRIVATE WATERLINE  SPCC PLAN  PUBLIC UTILITY - DIG AND VERIFY  TRAINING  Base Bid Total  RETAINING WALL ALTERNATE A1  UNDERDRAIN PIPE 6 INCH DIAMETER  DRAIN PIPE 6 INCH DIAMETER  CONCRETE CLASS 4000 FOR  RETAINING WALL TYPE 1  STRUCTURE EXCAVATION  CLASS A INCLUDING HAUL  GRAVEL BACKFILL FOR WALL  RETAINING WALL ALTERNATE A1 TOTAL  RETAINING WALL ALTERNATE A2  STRUCTURE EXCAVATION  CLASS A INCLUDING HAUL  CONCRETE FASCIA PANEL  BORROW FOR GEOSYNTHETIC  WALL INCLUDING HAUL  GEOSYNTHETIC RETAINING WALL  RETAINING WALL ALTERNATE A3  UNDERDRAIN PIPE 6 INCH DIAMETER  DRAIN PIPE 6 INCH DIAMETER  STRUCTURE EXCAVATION  CLASS B INCLUDING HAUL  BACKFILL FOR STRUCTURAL  EARTH WALL INCLUDING HAUL  STRUCTURAL EARTH WALL  RETAINING WALL ALTERNATE A3 TOTAL  RETAINING WALL ALTERNATE A1 | RELOCATE PRIVATE WATERLINE  RELOCATE PRIVATE WATERLINE  SPCC PLAN  Lump Sum  PUBLIC UTILITY - DIG AND VERIFY  3  TRAINING  Base Bid Total  RETAINING WALL ALTERNATE A1  UNDERDRAIN PIPE 6 INCH DIAMETER  CONCRETE CLASS 4000 FOR RETAINING WALL TYPE 1  STRUCTURE EXCAVATION CLASS A INCLUDING HAUL  RETAINING WALL ALTERNATE A1  CONCRETE FASCIA PANEL  A,710  BORROW FOR GEOSYNTHETIC WALL INCLUDING HAUL  RETAINING WALL ALTERNATE A2  GEOSYNTHETIC RETAINING WALL  RETAINING WALL ALTERNATE A2  TOTAL  RETAINING WALL ALTERNATE A3  UNDERDRAIN PIPE 6 INCH DIAMETER  10  STRUCTURE EXCAVATION CLASS B INCLUDING HAUL  A,710  RETAINING WALL ALTERNATE A3  UNDERDRAIN PIPE 6 INCH DIAMETER  10  STRUCTURE EXCAVATION CLASS B INCLUDING HAUL  BACKFILL FOR STRUCTURAL EARTH WALL INCLUDING HAUL  STRUCTURAL EARTH WALL  SACKFILL FOR STRUCTURAL EARTH WALL INCLUDING HAUL  STRUCTURAL EARTH WALL  STRUCTURAL EARTH WALL  SACKFILL FOR STRUCTURAL EARTH WALL INCLUDING HAUL  STRUCTURAL EARTH WALL  STRUCTURAL EARTH WALL  SACKFILL FOR STRUCTURAL EARTH WALL ALTERNATE A3 TOTAL  RETAINING WALL ALTERNATE A3 TOTAL | WOOD POST ADDRESS MARKER  RELOCATE PRIVATE WATERLINE  SPCC PLAN  Lump Sum  L.S.  PUBLIC UTILITY - DIG AND VERIFY  TRAINING  TRAINING  Base Bid Total  RETAINING WALL ALTERNATE A1  UNDERDRAIN PIPE 6 INCH DIAMETER  CONCRETE CLASS 4000 FOR  RETAINING WALL TYPE 1  STRUCTURE EXCAVATION  CLASS A INCLUDING HAUL  RETAINING WALL ALTERNATE A2  STRUCTURE EXCAVATION  CLASS A INCLUDING HAUL  CONCRETE FASCIA PANEL  BORROW FOR GEOSYNTHETIC  WALL INCLUDING HAUL  CONCRETE FASCIA PANEL  BORROW FOR GEOSYNTHETIC  WALL INCLUDING HAUL  RETAINING WALL ALTERNATE A2  STRUCTURE EXCAVATION  CLASS A INCLUDING HAUL  CONCRETE FASCIA PANEL  BORROW FOR GEOSYNTHETIC  WALL INCLUDING HAUL  RETAINING WALL ALTERNATE A2  TRUCTURE EXCAVATION  CLASS B INCLUDING HAUL  RETAINING WALL ALTERNATE A2  TOTAL  RETAINING WALL ALTERNATE A2  DRAIN PIPE 6 INCH DIAMETER  10 L.F.  STRUCTURE EXCAVATION  CLASS B INCLUDING HAUL  BACKFILL FOR STRUCTURAL  EARTH WALL INCLUDING HAUL  BACKFILL FOR STRUCTURAL  EARTH WALL INCLUDING HAUL  STRUCTURE EXCAVATION  CLASS B INCLUDING HAUL  BACKFILL FOR STRUCTURAL  EARTH WALL INCLUDING HAUL  STRUCTURE EXCAVATION  CLASS B INCLUDING HAUL  BACKFILL FOR STRUCTURAL  EARTH WALL INCLUDING HAUL  STRUCTURE EXCAVATION  CLASS B INCLUDING HAUL  STRUCTURAL EARTH WALL  SRETAINING WALL ALTERNATE A3  C.Y.  STRUCTURAL EARTH WALL  RETAINING WALL ALTERNATE A3  RETAINING WALL ALTERNATE A1  RETAINING WALL ALTERNATE A1 | WOOD POST ADDRESS MARKER | RELANTING WALL ALTERNATE A            | RELOCATE PRIVATE WATERLINE   Lumb Sum   L.S.   Lump Sum   30,000.00   Lump Sum   33,200.00   Lump Sum   30,000.00   SPCC PLAN   Lump Sum   L.S.   Lump Sum   1,000.00   Lump Sum   35,200.00   Lump Sum   756.00   PUBLIC UTILITY - DIS AND VERIFY   3   EA   350.00   1,050.00   360.00   1,650.00   300.00   900.00   TRAINING   1,000   HOUR   2.00   2,000.00   2.00   2,000.00   2.00   2,000.00   2.00   2,000.00   360.00   1,650.00   360.00   1,650.00   300.00   900.00   RETAINING WALL ALTERNATE AT   LUMPSOFRAIN PIPE 6 INCH DIAMETER   310   L.F. | WOCO POST ADDRESS MARKER   1   EA   150.00   150.00   75.00   775.00   175.00   175.00   150.00 |  |